STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

09/ 27/ 01
11- 072414
11- SD-15-ML2. 1/ M19. 5

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SAN DI EGO COUNTY I N SAN DI EGO

AT VAR QUS LOCATI ONS

Bl D245

PAGE 1

10/ 01/ 01
CONTRACT CODE 'B '
60 CONTRACT | TEMS

| NSTALL FI BER OPTIC CLOSED CIRCU T

DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED 43 FUND TOTAL HB4N 9, 951, 000
NUMBER OF BI DDERS 7 ENG NEERS EST 6, 984, 783. 00
PROGRAM ELEMENTS OoHC
Bl D RANK Bl D TOTAL BI DDER | D

1 6, 569, 601. 50 2

2 6, 789, 662. 00 7

3 6, 815, 674. 16 5

4 7,829, 480. 00 6

5 8,192,241.10 1

13. 0%

FEDERAL AID CM.-6066- (035)E

TOTAL NUMBER OF WORKI NG DAYS 380

AMOUNT UNDER 415, 181. 50

PERCENT UNDER EST 5.94

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GOLDEN STATE UTILITY CO

P O BOX 2968
TURLOCK CA 95381-2968
ROYAL ELECTRI C COVPANY

P O BOX 231430
SACRAMENTO CA  95823-1430
H N S CONSTRUCTI ON | NC

1225 LI NDA VI STA DR

SAN MARCOS CA 92069

MOORE ELECTRI CAL CONTRACTI NG
I NC

463 N SM TH AVENUE

CORONA CA 92880- 6905

MASTEC NORTH AMERI CA | NC

2230 TOMNE LAKE PKY BLDG 1300
WOODSTOCK GA 30189

209 634-4981
00401136
FAX 209 634-8319

916 428-0286
00357377
FAX 916 428-4136

760 736-3093
00765590
FAX 763 736-6158

909 371-4202
00610382
FAX 909 278-3406

678 445-8121
00760562
FAX 678 445-1174



11-072414

11-SD-15-ML

09/ 27/ 01

6

8, 353, 661. 00

10, 187, 310. 00

4

3

J FLETCHER CREAMER AND SON | NC

7949 WOODLEY AVE
VAN NUYS CA 91406
DBX | NC

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590

818 375-5012
00587920
FAX 818 375-5013

909 296-9909
00240547
FAX 909 296-9978

Bl D245
PAGE 2
10/ 01/ 01



11-072414 Bl D245

11-SD-15-ML PAGE 3
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT DI KE

2788 VENTURE DR

LI NCOLN CA 95648

BAYWOOD ENVI RONMENTAL SERVI CES | NC STORM WATER POLLUTI ON PLAN
7 MI' LASSEN DR STE A257

SAN RAFAEL CA 94903

HYDRO SPRCOUT ERCSI ON CONTROL

460 A CORPORATE DR

ESCONDI DO CA 92029

PAYCO SPECI ALTI ES I NC STRI PI NG

120 N SECOND AVE

CHULA VI STA CA 91910

PENHALL COVPANY CORI NG AND CONCRETE SAW NG
5775 EASTGATE DR

SAN DI EGO CA 92121

TRAFFI C SCOLUTI ONS TRAFFI C CONTRCL

2205 HILLTOP DR

REDDI NG CA 96002

VON BEHREN UTI LI TY CONSTRUCTI ON TRENCH BORE

3351 S 6TH ST STE 1

SPRINGFIELD IL 62703



11-072414
11-SD-15-ML
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
10/ 01/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

CALMEX ENG NEERI NG

Rl VERS| DE CA

CROSSTOMN ELECTRI CAL AND DATA
| RW NDALE CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA

ORANGE COUNTY STRI PI NG SERVI CE
ORANGE CA

PAVEMENT RECYCLI NG SYSTEMS

Rl VERS| DE CA

PENHALL COVPANY

SAN DI EGO CA

QUALI TY HYDROSEEDI NG

RAMONA CA

STATEW DE SAFETY AND SI GNS

Pl SMO BEACH CA

ASPHALT CONCRETE DI KE

ASPHALT CONCRETE PAVI NG

FI BER SPLI CI NG

LANDSCAPI NG

STRI PI NG

REMOVE ASPHALT CONCRETE DI KE AND COLD PLANE
STRUCTURAL APPROACH AND CORI NG

ERGCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL



11-072414 Bl D245

11-SD-15-ML PAGE 5
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACME SAFETY AND SUPPLY CO | NC ITEM 9 AND 10 (PORTION)

5216 ANNA AVE

SAN DI EGO CA 92110

BASS COVMUNI CATI ONS | NC | TEMS 51 THRU 53 ( PORTI ON)
2964 Al RWAY AVE

COSTA MESA CA 92626

DI VERSI FI ED LANDSCAPE CO I TEMS 17, 19 AND 20 ( PORTI ON)
33801 WASHI NGTON ST

W NCHESTER CA 92596

KOCH ARMSTRONG GENERAL ENG NEERI NG I TEMS 12 AND 22 THRU 25 (PORTI ON)

P O BOX 1190

LAKESI DE CA 92040

M J C CONSTRUCTI ON I TEMS 8, 14 THRU 16, 21 AND 23 (PORTI ON)

1234 NOLAN ST

CHULA VI STA CA 91911

ORANGE COUNTY STRI PI NG | TEM5S 28 AND 29 ( PORTI ON)
183 N PI XLEY ST

ORANGE CA 92868

PENHALL COVPANY | TEMS 26, 27 AND 44 (PORTI ON)
5775 EASTGATE DR

SAN DI EGO CA 92121

QUALI TY HYDROSEEDI NG I TEMS 6, 7 AND 18 ( PORTI ON)
2017 ORANGE AVE

RAMONA CA 92065

W C C GENERAL ENG NEERI NG | TEM 11 ( PORTI ON)

P O BOX 1480

LUCERNE VALLEY CA 92356



11-072414
11-SD-15-ML
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
10/ 01/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

LAPCO | NC

1381 WARNER AVE STE F
TUSTIN CA 92780

PAYCO SPECI ALTI ES I NC

120 NORTH SECOND AVE
CHULA VI STA CA 91910-1127
QUALI TY HYDRO SEEDI NG

2017 ORANGE AVE

RAMONA CA 92065

STATEW DE SAFETY AND SI GNS | NC
13755 BLAI SDELL PLACE
POMAY CA 92064

Bl DDER | D NAME AND ADDRESS

ROADWORK, ASPHALT CONCRETE AND CONCRETE WORK

STRI PI NG AND PAVEMENT MARKER

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

2788 VENTURA DRI VE

LI NCOLN CA 95648

ACME SAFETY AND SUPPLY COVPANY
5216 ANNA AVENUE

SAN DI EGO CA 92110

BAYWOOD ENVI RONMENTAL SERVI CES
7 MI' LASSEN DRI VE SUI TE A257
SAN RAFAEL CA 94903

CALMEX ENG NEERI NG | NC

P O BOX 2425

RI VERSI DE CA 92516

CONTI NUED ON NEXT PAGE

SPECI ALTY PAVI NG

TRAFFI C CONTRCL

STORM WATER PREVENTI ON

ASPHALT PAVI NG



11-072414 Bl D245

11-SD-15-ML PAGE 7
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CROSSTOMN ELECTRI CAL AND DATA FI BER SPLI CI NG

16031 ARROW HI GHWAY

| RWNDALE CA 91700

CUT N CORE CONCRETE CUTTI NG

4373 VI EMRI DGE AVENUE SU TE A

SAN DI EGO CA 92123

DI VERSI FI ED LANDSCAPI NG LANDSCAPE AND | RRI GATI ON
33801 WASHI NGTON STREET

W NCHESTER CA 92596

PAVEMENT RECYCLI NG SYSTEMS | NC ASPHALT RECYCLI NG
P O BOX 1266

RI VERSI DE CA 92502

PAYCO SPECI ALTI ES | NC TRAFFI C CONTRCL

120 NORTH SECOND AVENUE
CHULA VI STA CA 91910-1127

PEPPER TRUCKI NG TRUCKI NG

P O BOX 637

RAMONA CA

QUALI TY HYDROSEEDI NG AND RESTORATI ON ERCSI ON CONTROL

2017 ORANGE AVENUE
RAMONA CA 92065
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 DI VERSI FI ED LANDSCAPE CO HI G-MAY PLANTI NG, PLANT ESTABLI SHVENT AND | RRI GATI ON
33801 WASHI NGTON ST
W NCHESTER CA 92596
CONTI NUED ON NEXT PAGE



11-072414
11-SD-15-ML
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
10/ 01/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

L A SIGNAL INC

15100 E NELSON

I NDUSTRY CA 91745

W LD BORE

5761 E LA PALMA STE 328
ANAHEI M CA 92807

Bl DDER | D NAME AND ADDRESS

I TEM5S 30, 33, 36, 37, 45, 46, 51 THRU 57 AND 59

DI RECTI ONAL DRI LLI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

BASS COVMUNI CATI ONS
COSTA MESA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

ENVI RONET

ORANGE COUNTY STRI PI NG
ORANGE CA

PARRI S TRAFFI C CONTROL
MJURRI ETA CA

PAVEMENT RECYCLI NG

Rl VERS| DE CA

CONTI NUED ON NEXT PAGE

I TEM 24

I TEVMB 47 THRU 53 (PORTI ON)
I TEMS 17, 19 AND 20

I TEMS 4 AND 5

| TEVS 28 AND 29

I TEMS 9 THRU 11 ( PORTI ON)

I TEM5S 12 AND 13



11-072414
11-SD-15-ML
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
10/ 01/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 QUALI TY HYDROSEEDI NG
RAMONA CA

ITEM5S 6, 7 AND 18



11-072414 Bl D245

11- SD-15- M. CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 27/ 01 10/ 01/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 260 1, 800. 00 468, 000. 00
3 022266 TEMPORARY FENCE ( TYPE ESA) M 550 20. 00 11, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 27, 000. 00* 27, 000. 00
6 (S) 074023 TEMPORARY ERCSI ON CONTROL MR 16, 000 .35 5, 600. 00
7 074028 TEMPORARY FI BER ROLL M 930 5. 50 5,115. 00
8 022267 TEMPORARY CONCRETE WASHOUT EA 3 5, 000. 00 15, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 26, 000. 00 52, 000. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 200 1. 60 8, 320. 00
13 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 39, 800 8. 00 318, 400. 00
(30 MV MAXI MUM)
14 190101 ROADVWAY EXCAVATI ON VB 1, 000 32.00 32, 000. 00
15 190185 SHOULDER BACKI NG STA 58 3, 000. 00 174, 000. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 65 75. 00 4, 875. 00
17 (S) 200001 HI GHWAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
18 (S) 022268 BONDED FI BER METRI X ( EROSI ON CONTROL) MR 900 2.20 1, 980. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00* 30, 000. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
21 260201 CLASS 2 AGGREGATE BASE VB 710 74.00 52, 540. 00
22 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 12 600. 00 7,200. 00
23 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 750 75. 00 281, 250. 00
24 394001 PLACE ASPHALT CONCRETE DI KE M 5, 800 5. 50 31, 900. 00
25 397001 ASPHALTI C EMJLSI ON ( PAI NT BI NDER) TONN 11 480. 00 5, 280. 00
26 048707 STRUCTURAL CONCRETE, APPROACH SLAB VB 12 1, 950. 00 23, 400. 00
(TYPE R MODI FI ED)
27 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 13 2,820. 00 36, 660. 00
28 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 13, 100 1.25 16, 375. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 23 25. 00 575. 00
30 022269 MODEL 334 CABI NET FOUNDATI ON EA 14 1, 100. 00 15, 400. 00
31 022270 CLOSED CI RCUI T TELEVI SI ON CABI NET EA 7 4,025. 00 28, 175. 00
32 022271 ROTOR DRI LL CONCRETE EA 12 130. 00 1, 560. 00
33 022272 REPLACEMENT OF STATE- FURNI SHED CABI NETS EA 2 1, 500. 00 3, 000. 00
34 022273 REPLACEMENT STATE- FURNI SHED POVER EA 9 2, 500. 00 22, 500. 00

DI STRI BUTI ON ASSEMBLI ES



11-072414 Bl D245

11-SD-15-ML CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
09/ 27/ 01 10/ 01/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 022274 TRENCH DELI NEATCOR EA 220 50. 00 11, 000. 00
36 860620 TYPE 111 SERVI CE EQUI PMENT ENCLOSURE EA 9 3, 000. 00 27, 000. 00
37 022275 MODI FY SERVI CE EQUI PMENT EA 9 500. 00 4, 500. 00
38 022276 HUB CABI NET W TH FOUNDATI ON EA 2 55, 000. 00 110, 000. 00
39 860762 S| ZE 27 CONDUI T M 11, 100 57.75 641, 025. 00
40 860764 S| ZE 53 CONDUI T M 2,600 56. 50 146, 900. 00
41 860765 SI ZE 78 CONDUI T M 830 73.25 60, 797. 50
42 022277 MULTI DUCT CONDUI T SYSTEM 4) M 10, 100 73. 80 745, 380. 00
43 022278 MULTI DUCT CONDUI T SYSTEM 8) M 8,120 94. 00 763, 280. 00
44 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 318 400. 00 127, 200. 00
45 860810 | NDUCTI VE LOOP DETECTOR EA 160 1, 000. 00 160, 000. 00
46 022279 CLOSED ClI RCU T TELEVI SI ON TYPE 40 POLE EA 7 3, 360. 00 23,520. 00
47 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 14, 500 5.25 76,125. 00
48 022280 60 SI NGLEMODE FI BER OPTI C CABLE M 27, 000 8. 65 233, 550. 00
49 022281 84 S| NGLEMODE FI BER OPTI C CABLE M 10, 800 10. 90 117, 720. 00
50 022282 144 S| NGLEMODE FI BER COPTI C CABLE M 15, 500 16. 95 262, 725. 00
51 867130 FI BER OPTI C SPLI CE CLOSURE EA 36 685. 00 24, 660. 00
52 022283 FI BER DI STRI BUTI ON UNI T EA 78 1, 188. 00 92, 664. 00
53 022284 FI BER OPTI C SPLI CES EA 1, 800 55. 00 99, 000. 00
54 022285 CONDUCTORS M 10, 800 4.80 51, 840. 00
55 022286 LOOP DETECTOR LEAD-I N CABLE M 11, 800 1.25 14, 750. 00
56 869040 PULL BOX EA 210 950. 00 199, 500. 00
57 022287 JUNCTI ON BOX EA 3 3, 000. 00 9, 000. 00
58 022288 FI BER OPTI C VAULT EA 64 2,290.00 146, 560. 00
59 869080 TRAI NI NG LS LUW SUM 10, 000. 00* 10, 000. 00
60 999990 MOBI LI ZATI ON LS LUW SUM 596, 800. 00* 596, 800. 00

TOTAL 6, 569, 601. 50



\ TEI\/||
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11-072414
11-SD-15-ML
09/ 27/ 01

SUMMARY

OF

REMA/I

N

Bl D245
PAGE 12
10/ 01/ 01
FI FTH
BI D AMOUNT
37, 130. 00* 37130
2, 310.00 600600
8.85 4867
6, 000. 00* 6000
65, 750. 00* 65750
1.80 28800
28.15 26179
2,457.00 7371
16, 743. 00* 16743
847, 200. 00* 847200
24,183. 00 48366
7.50 39000
2.85 113430
45.50 45500
285. 00 16530
48. 40 3146
110, 000. 00* 110000
2.80 2520
42, 350. 00* 42350
122, 340. 00* 122340
35.50 25205
1, 500. 00 18000
96. 00 360000
6. 00 34800
1, 600. 00 17600
794. 00 9528
9, 230. 00 119990
1.00 13100
24. 00 552
1, 230. 00 17220
3, 965. 00 27755
63. 30 759
1, 965. 00 3930
870. 00 7830
91. 00 20020
2, 260. 00 20340
100. 00 900
108, 200. 00 216400
59.55 661005



11-072414 Bl D245
11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 27/ 01 10/ 01/ 01
------------------------------- TR D e e e TR EP TR PP CT TR LRSI PLERERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - o e o
110. 00 286000. 00| 69. 86 181636. 00| 77.00 200200. 00| 69. 95 181870. 00
180. 00 149400. 00| 64. 53 53559. 90| 92. 00 76360. 00| 74.55 61876. 50
63. 00 636300. 00| 141. 62 1430362. 00| 94. 00 949400. 00| 112. 65 1137765. 00
162. 00 1315440. 00| 154. 00 1250480. 00| 175. 00 1421000. 00| 121.55 986986. 00
355. 00 112890. 00| 348. 28 110753. 04| 245. 00 77910. 00| 995. 00 316410. 00
560. 00 89600. 00| 669. 60 107136. 00| 515. 00 82400. 00| 735. 00 117600. 00
3, 300. 00 23100. 00| 2,799.00 19593. 00| 5, 500. 00 38500. 00| 5, 200. 00 36400. 00
8.00 116000. 00| 3.22 46690. 00| 5.76 83520. 00| 2.60 37700. 00
8.00 216000. 00| 6.68 180360. 00| 10. 00 270000. 00| 6. 80 183600. 00
10. 00 108000. 00| 8.68 93744. 00| 14. 00 151200. 00| 9.00 97200. 00
15. 00 232500. 00| 13.59 210645. 00| 20. 00 310000. 00| 14. 60 226300. 00
1, 200. 00 43200. 00| 1, 046. 56 37676. 16| 750. 00 27000. 00| 785. 00 28260. 00
1, 100. 00 85800. 00| 554. 28 43233. 84| 1, 315. 00 102570. 00| 1, 250. 00 97500. 00
51. 00 91800. 00| 99. 20 178560. 00| 43. 50 78300. 00| 56. 00 100800. 00
5. 00 54000. 00| .94 10152. 00| 5. 00 54000. 00| 3.70 39960. 00
2.90 34220. 00| 1.12 13216. 00| 7.00 82600. 00| 4.60 54280. 00
1, 200. 00 252000. 00| 490. 04 102908. 40| 725.00 152250. 00| 317.00 66570. 00
500. 00 1500. 00| 446. 40 1339. 20| 500. 00 1500. 00| 252.00 756. 00
2,500. 00 160000. 00| 3,682. 80 235699. 20| 3, 700. 00 236800. 00| 2,125.00 136000. 00
11, 000. 00* 11000. 00| 13, 416. 80* 13416. 80| 18, 000. 00* 18000. 00| 14, 400. 00* 14400. 00
300, 000. 00* 300000. 00| 180, 000. 00* 180000. 00| 686, 592. 00* 686592. 00| 511, 250. 00* 511250. 00
6, 789, 662. 00 6, 815, 674. 16 7,829, 480. 00 8,192,241.10



11-072414 Bl D245

11- SD- 15- ML SUMMARY OF REMAI NI NG BIDDERS PAGE 14
09/ 27/ 01 10/ 01/ 01
R PO PR PEPEPEPE R R e O EPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R
1] 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
2 | 500. 00 130000. 00| 1, 000. 00 260000. 00
3 | 7.00 3850. 00| 30. 00 16500. 00
4 | 6, 000. 00* 6000. 00| 6, 000. 00* 6000. 00
5 | 21, 400. 00* 21400. 00| 27, 000. 00* 27000. 00
6 | 25 4000. 00| 25 4000. 00
7| 22.00 20460. 00| 20. 00 18600. 00
8 | 3, 500. 00 10500. 00| 1, 200. 00 3600. 00
9 | 16, 000. 00* 16000. 00| 11, 000. 00* 11000. 00
10 | 655, 000. 00* 655000. 00| 480, 000. 00* 480000. 00
11 | 20, 000. 00 40000. 00| 20, 000. 00 40000. 00
12 | 12.00 62400. 00| 4.00 20800. 00
13 | 7.50 298500. 00| 3.00 119400. 00
14 | 160. 00 160000. 00| 70. 00 70000. 00
15 | 550. 00 31900. 00| 400. 00 23200. 00
16 | 35.00 2275. 00| 30. 00 1950. 00
17 | 107, 100. 00* 107100. 00| 100, 000. 00* 100000. 00
18 | 1.88 1692. 00| 2.00 1800. 00
19 | 41, 400. 00* 41400. 00| 12, 000. 00* 12000. 00
20 | 120, 000. 00* 120000. 00| 160, 000. 00* 160000. 00
21 | 65. 00 46150. 00| 80. 00 56800. 00
22 | 345. 00 4140. 00| 990. 00 11880. 00
23 | 62. 00 232500. 00| 70. 00 262500. 00
24 | 9. 00 52200. 00| 6. 00 34800. 00
25 | 345. 00 3795. 00| 990. 00 10890. 00
26 | 6, 000. 00 72000. 00| 1, 200. 00 14400. 00
27 | 2, 500. 00 32500. 00| 2,500. 00 32500. 00
28 | 920 11790. 00| 2.00 26200. 00
29 | 23.00 529. 00| 10. 00 230. 00
30 | 2,525. 00 35350. 00| 1, 000. 00 14000. 00
31 | 9, 000. 00 63000. 00| 4, 000. 00 28000. 00
32 | 280. 00 3360. 00| 500. 00 6000. 00
33 | 1,725.00 3450. 00| 800. 00 1600. 00
34 | 1, 150. 00 10350. 00| 500. 00 4500. 00
35 | 90. 00 19800. 00| 50. 00 11000. 00
36 | 7, 000. 00 63000. 00| 3, 000. 00 27000. 00
37 | 1, 000. 00 9000. 00| 100. 00 900. 00
38 | 37, 000. 00 74000. 00| 58, 000. 00 116000. 00
39 | 38. 00 421800. 00| 72.00 799200. 00



11-072414 Bl D245
11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 15
09/ 27/ 01 10/ 01/ 01
_______________________________ | = e
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ | = m e o
70. 00 182000. 00| 76. 00 197600. 00
120. 00 99600. 00| 82.00 68060. 00
111. 00 1121100. 00| 250. 00 2525000. 00
141. 00 1144920. 00| 270. 00 2192400. 00
675. 00 214650. 00| 300. 00 95400. 00
590. 00 94400. 00| 500. 00 80000. 00
4,500. 00 31500. 00| 3, 500. 00 24500. 00
5.00 72500. 00| 6. 00 87000. 00
11.00 297000. 00| 11.00 297000. 00
12.00 129600. 00| 15. 00 162000. 00
22.00 341000. 00| 23.00 356500. 00
850. 00 30600. 00| 500. 00 18000. 00
1, 300. 00 101400. 00| 1, 200. 00 93600. 00
65. 00 117000. 00| 50. 00 90000. 00
14. 00 151200. 00| 5.00 54000. 00
6.00 70800. 00| 3.00 35400. 00
600. 00 126000. 00| 500. 00 105000. 00
1, 000. 00 3000. 00| 700. 00 2100. 00
4, 800. 00 307200. 00| 4, 000. 00 256000. 00
17, 000. 00* 17000. 00| 3, 500. 00* 3500. 00
800, 000. 00* 800000. 00| 600, 000. 00* 600000. 00
8, 353, 661. 00 10, 187, 310. 00



